



Cuttack Central Co-operative Bank Ltd.

Head Office, Nimchouri, Cuttack - 753002

Email Address - ccbho@cuttackccb.co.in

Ref. No... 7106

Date... 26/2/26

To

1) Ananya Construction
C/o- Biswajeet Mohanty
Plot No-78/2912/5160, Bajrangi Nagar, Jharpada-751025

2) Palishree Samantray
Plot No-138/4737, Sisupalgarh Road, Bhubaneswar, Khorda-751002, Odisha
M-9337855450

3) Priyadarsini Infrastructure
C/o- Niranjan Dash, M- 7978543783
Plot No-958/2448, Prakruti Vihar, Baramunda, Bhubaneswar-751003

4) Nursingha Sahoo
Japa, Erasama, Jagatsinghpur-754139, Odisha. M-8763464643

Sub: Rescheduling of the Tender Opening Date on Dt.06.03.2026


Ref: Letter No. 4948 Dtd. 17.11.2025

Sir/ Madam,


With reference to the subject cited above, We are to inform you that due to some unavoidable Circumstance. The Tender opening date for "Construction of Gate of Cuttack CCB at Erasama Branch" has been rescheduled on Date.06.03.2026 at 4:00 PM in the Conference hall of Bank.

Hence you are requested to participate tender process on scheduled date & time as mentioned above.

Yours faithfully,


Chief Executive Officer
Memo No ... 7107 / Dt ... 26/2/26

Copy to Notice Board of Cuttack CCB Head Office, Erasama Branch & upload in our Bank Website i.e www.cuttackccb.bank.in


Chief Executive Officer
Memo No ... 7108 / Dt ... 26/2/26

Copy submitted to President, Cuttack CCB for Kind Information & Necessary Action


Chief Executive Officer